
HR GREEN, INC.

431 N. PHILLIPS AVE, STE 400 New UG Chilled Water Lines - West Side USU

SIOUX FALLS, SD  57104

PH: 605-334-4499

FAX: 605-338-6124

ITEM NO. ITEM DESCRIPTION UNIT QTY Unit Price Item Total Unit Price Item Total Unit Price Item Total

UP-001 IRRIGATION SYSTEM & LANDSCAPING REPAIRS LS 1 7,000.00$             7,000.00$             7,000.00$             7,000.00$             7,000.00$             7,000.00$             

UP-002 TREE CANOPY REPLACEMENT - FURNISH AND PLANT LS 1 15,000.00$           15,000.00$           15,000.00$           15,000.00$           15,000.00$           15,000.00$           

UP-003 MOBILIZATION LS 1 116,106.00$         116,106.00$         134,989.60$         134,989.60$         447,649.84$         447,649.84$         

UP-004 VERIFY UTILITY EA 15 306.50$                 4,597.50$             200.00$                 3,000.00$             250.00$                 3,750.00$             

UP-005 CONSTRUCTION STAKING LS 1 5,650.00$             5,650.00$             5,500.00$             5,500.00$             5,500.00$             5,500.00$             

UP-006 TRAFFIC CONTROL LS 1 10,935.00$           10,935.00$           6,000.00$             6,000.00$             5,613.00$             5,613.00$             

UP-007 REMOVE WALKWAY LIGHT ASSEMBLY EA 6 2,310.00$             13,860.00$           1,000.00$             6,000.00$             2,351.00$             14,106.00$           

UP-008 REMOVE POTABLE WATER MAIN FT 96 23.15$                   2,222.40$             10.00$                   960.00$                 25.00$                   2,400.00$             

UP-009 REMOVE CHILLED WATER MAIN FT 20 29.40$                   588.00$                 10.00$                   200.00$                 117.70$                 2,354.00$             

UP-010 REMOVE STORM SEWER MAIN FT 137 25.70$                   3,520.90$             5.00$                     685.00$                 35.00$                   4,795.00$             

UP-011 REMOVE SANITARY SEWER MAIN FT 165 20.33$                   3,354.45$             5.00$                     825.00$                 40.00$                   6,600.00$             

UP-012 REMOVE SANITARY SEWER MANHOLE EA 1 636.00$                 636.00$                 1,000.00$             1,000.00$             1,000.00$             1,000.00$             

UP-013 REMOVE STORM SEWER MANHOLE EA 2 516.00$                 1,032.00$             750.00$                 1,500.00$             1,000.00$             2,000.00$             

UP-014 REMOVE CONCRETE SIDEWALK SY 1,075 7.90$                     8,492.50$             5.00$                     5,375.00$             10.00$                   10,750.00$           

UP-015 REMOVE CONCRETE CURB AND GUTTER FT 25 26.90$                   672.50$                 15.00$                   375.00$                 15.00$                   375.00$                 

UP-016 10" SANITARY SEWER CAP/PLUG EA 2 1,450.00$             2,900.00$             600.00$                 1,200.00$             1,134.00$             2,268.00$             

UP-017 LANDSCAPING REMOVALS SF 99 4.00$                     396.00$                 5.00$                     495.00$                 2.00$                     198.00$                 

UP-018 CLEAR AND GRUB TREE EA 6 385.00$                 2,310.00$             1,500.00$             9,000.00$             3,000.00$             18,000.00$           

UP-019 SANITARY SEWER TEMPORARY BYPASS LS 1 10,871.00$           10,871.00$           5,000.00$             5,000.00$             21,152.00$           21,152.00$           

UP-020 UNCLASSIFIED EXCAVATION CY 50 14.00$                   700.00$                 50.00$                   2,500.00$             25.00$                   1,250.00$             

UP-021 6" PVC WATER MAIN, C900 LF 113 64.25$                   7,260.25$             100.00$                 11,300.00$           65.00$                   7,345.00$             

UP-022 8" PVC WATER MAIN, C900 LF 230 77.60$                   17,848.00$           150.00$                 34,500.00$           89.00$                   20,470.00$           

UP-023 10" PVC WATER MAIN, C900 LF 10 150.00$                 1,500.00$             200.00$                 2,000.00$             96.00$                   960.00$                 

UP-024 6" MJ 90 DEGREE BEND EA 1 893.00$                 893.00$                 700.00$                 700.00$                 693.00$                 693.00$                 

UP-025 6" MJ 11.25, 22.5, 45 DEGREE BEND EA 6 832.30$                 4,993.80$             700.00$                 4,200.00$             662.00$                 3,972.00$             

UP-026 8" MJ 11.25, 22.5, 45 DEGREE BEND EA 6 1,016.00$             6,096.00$             900.00$                 5,400.00$             819.00$                 4,914.00$             

UP-027 8" MJ SLEEVE EA 1 1,093.00$             1,093.00$             800.00$                 800.00$                 869.00$                 869.00$                 

UP-028 10" MJ SLEEVE EA 2 1,389.00$             2,778.00$             1,900.00$             3,800.00$             2,167.00$             4,334.00$             

UP-029 6" GATE VALVE WITH BOX EA 1 2,783.00$             2,783.00$             2,200.00$             2,200.00$             2,445.00$             2,445.00$             

UP-030 8" GATE VALVE WITH BOX EA 2 3,797.00$             7,594.00$             3,000.00$             6,000.00$             3,350.00$             6,700.00$             

UP-031 CUT AND TIE TO EXISTING WATER MAIN EA 3 689.00$                 2,067.00$             4,000.00$             12,000.00$           3,850.00$             11,550.00$           

UP-032 6" x 6" MJ TEE EA 1 1,329.00$             1,329.00$             1,100.00$             1,100.00$             964.00$                 964.00$                 

UP-033 8" x 6" MJ TEE EA 1 1,495.00$             1,495.00$             1,200.00$             1,200.00$             1,067.00$             1,067.00$             

UP-034 10" x 10" MJ TEE EA 1 2,200.00$             2,200.00$             1,700.00$             1,700.00$             1,922.00$             1,922.00$             

UP-035 8" x 6" MJ REDUCER EA 1 894.00$                 894.00$                 800.00$                 800.00$                 640.00$                 640.00$                 

UP-036 10" x 8" MJ REDUCER EA 1 1,158.00$             1,158.00$             1,000.00$             1,000.00$             810.00$                 810.00$                 

UP-037 STANDARD FIRE HYDRANT EA 1 7,895.00$             7,895.00$             6,500.00$             6,500.00$             7,578.00$             7,578.00$             

UP-038 CONCRETE ENCASEMENT LF 20 124.00$                 2,480.00$             250.00$                 5,000.00$             120.00$                 2,400.00$             

UP-039 UNIVERSITY STUDENT UNION CONNECTION, POTABLE WATER EA 1 5,650.00$             5,650.00$             25,000.00$           25,000.00$           11,955.00$           11,955.00$           

UP-040 8" HDPE, DR11 LF 64 168.00$                 10,752.00$           100.00$                 6,400.00$             138.00$                 8,832.00$             

UP-041 12" HDPE, DR11 LF 2,259 160.00$                 361,440.00$         125.00$                 282,375.00$         154.00$                 347,886.00$         

UP-042 8" CARBON STEEL, STD. WGHT LF 25 515.00$                 12,875.00$           200.00$                 5,000.00$             481.00$                 12,025.00$           

UP-043 12" CARBON STEEL, STD. WGHT LF 80 676.00$                 54,080.00$           300.00$                 24,000.00$           633.00$                 50,640.00$           

UP-044 8" HDPE 11.25, 22.5, 45 DEGREE BEND EA 4 1,065.00$             4,260.00$             1,000.00$             4,000.00$             1,002.00$             4,008.00$             

UP-045 12" HDPE 11.25, 22.5, 45 DEGREE BEND EA 26 1,085.00$             28,210.00$           1,500.00$             39,000.00$           1,080.00$             28,080.00$           
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ITEM NO. ITEM DESCRIPTION UNIT QTY Unit Price Item Total Unit Price Item Total Unit Price Item Total

UP-046 8" HDPE 90 DEGREE BEND EA 2 1,190.00$             2,380.00$             800.00$                 1,600.00$             1,110.00$             2,220.00$             

UP-047 12" HDPE 90 DEGREE BEND EA 7 1,370.00$             9,590.00$             1,500.00$             10,500.00$           1,229.00$             8,603.00$             

UP-048 12" x 8" STEEL TEE EA 2 1,515.00$             3,030.00$             4,000.00$             8,000.00$             1,705.00$             3,410.00$             

UP-049 12" x 12" STEEL TEE EA 2 3,284.00$             6,568.00$             4,500.00$             9,000.00$             3,284.00$             6,568.00$             

UP-050 12" SLEEVE EA 2 2,225.00$             4,450.00$             5,000.00$             10,000.00$           817.00$                 1,634.00$             

UP-051 8" HIGH PERFORMANCE BUTTERFLY VALVE EA 4 3,270.00$             13,080.00$           5,500.00$             22,000.00$           3,320.00$             13,280.00$           

UP-052 12" HIGH PERFORMANCE BUTTERFLY VALVE EA 12 4,740.00$             56,880.00$           13,000.00$           156,000.00$         5,223.00$             62,676.00$           

UP-053 8" DISMANTLING JOINT EA 2 3,062.00$             6,124.00$             3,500.00$             7,000.00$             2,923.00$             5,846.00$             

UP-054 12" DISMANTLING JOINT EA 10 4,830.00$             48,300.00$           4,500.00$             45,000.00$           4,662.00$             46,620.00$           

UP-055 20" CASING PIPE LF 28 467.00$                 13,076.00$           600.00$                 16,800.00$           4,076.00$             114,128.00$         

UP-056 CUT AND TIE TO EXISTING CHILLED WATER MAIN EA 4 704.00$                 2,816.00$             7,500.00$             30,000.00$           762.00$                 3,048.00$             

UP-057 MATHEWS HALL CONNECTION, INTERIOR WORK EA 1 19,370.00$           19,370.00$           65,000.00$           65,000.00$           25,142.00$           25,142.00$           

UP-058 UNIVERSITY STUDENT UNION CONNECTION, INTERIOR WORK EA 1 36,123.00$           36,123.00$           50,000.00$           50,000.00$           35,467.00$           35,467.00$           

UP-059 EXISTING HYDRONIC VAULT CONNECTION, INTERIOR WORK EA 1 25,092.00$           25,092.00$           105,000.00$         105,000.00$         29,205.00$           29,205.00$           

UP-060 CAST-IN-PLACE VAULT STRUCTURE EA 1 164,230.00$         164,230.00$         100,000.00$         100,000.00$         334,750.00$         334,750.00$         

UP-061 SUMP PUMP SYSTEM EA 1 35,388.00$           35,388.00$           30,000.00$           30,000.00$           34,449.00$           34,449.00$           

UP-062 SITE AND VAULT ELECTRICAL LS 1 16,272.00$           16,272.00$           16,000.00$           16,000.00$           16,560.00$           16,560.00$           

UP-063 15" RCP CLASS B, FURNISH LF 102 41.80$                   4,263.60$             30.00$                   3,060.00$             30.00$                   3,060.00$             

UP-064 15" RCP CLASS B, INSTALL LF 102 44.00$                   4,488.00$             50.00$                   5,100.00$             73.00$                   7,446.00$             

UP-065 48" STORM MANHOLE EA 3 6,191.50$             18,574.50$           5,500.00$             16,500.00$           5,868.00$             17,604.00$           

UP-066 15" STORM SEWER CAP/PLUG EA 2 828.50$                 1,657.00$             400.00$                 800.00$                 1,352.00$             2,704.00$             

UP-067 CONTRACTOR FURNISHED FILL TON 200 21.50$                   4,300.00$             30.00$                   6,000.00$             25.00$                   5,000.00$             

UP-068 AGGREGATE BASE COURSE TON 294 27.30$                   8,026.20$             40.00$                   11,760.00$           32.00$                   9,408.00$             

UP-069 SCARIFY AND RECOMPACT SUBGRADE SY 942 3.55$                     3,344.10$             5.00$                     4,710.00$             2.50$                     2,355.00$             

UP-070 5" CONCRETE SIDEWALK SF 8,204 8.50$                     69,734.00$           10.00$                   82,040.00$           10.40$                   85,321.60$           

UP-071 5" COLORED CONCRETE SIDEWALK SF 273 17.00$                   4,641.00$             12.00$                   3,276.00$             17.22$                   4,701.06$             

UP-072 CONCRETE CURB & GUTTER FT 25 79.00$                   1,975.00$             55.00$                   1,375.00$             82.50$                   2,062.50$             

UP-073 TYPE 1 DETECTABLE WARNING PANEL SF 8 90.50$                   724.00$                 70.00$                   560.00$                 121.00$                 968.00$                 

UP-074 SALVAGE AND RESET SIGN EA 1 1,130.00$             1,130.00$             1,000.00$             1,000.00$             550.00$                 550.00$                 

UP-075 INSTALL SALVAGED LIGHT POLE WITH NEW CONCRETE BASE EA 6 7,031.00$             42,186.00$           7,000.00$             42,000.00$           7,467.00$             44,802.00$           

UP-076 ORANGE PLASTIC SAFETY FENCE FT 602 11.30$                   6,802.60$             3.00$                     1,806.00$             8.80$                     5,297.60$             

UP-077 INLET PROTECTION EA 5 124.30$                 621.50$                 125.00$                 625.00$                 190.00$                 950.00$                 

UP-078 CONCRETE WASHOUT AREA EA 1 550.00$                 550.00$                 1,000.00$             1,000.00$             200.00$                 200.00$                 

UP-079 SEDIMENT CONTROL WATTLE FT 260 5.50$                     1,430.00$             5.00$                     1,300.00$             5.50$                     1,430.00$             

UP-080 MINOR IMPACT VEHICLE TRACKING CONTROL EA 1 1,870.00$             1,870.00$             1,000.00$             1,000.00$             2,000.00$             2,000.00$             

UP-081 CONTRACTOR FURNISHED TOPSOIL TON 641 30.00$                   19,230.00$           25.00$                   16,025.00$           40.00$                   25,640.00$           

UP-082 SALVAGE AND PLACE TOPSOIL CY 1,250 5.50$                     6,875.00$             20.00$                   25,000.00$           12.50$                   15,625.00$           

UP-083 PERMANENT SEED MIXTURE 1 LB 304 20.00$                   6,080.00$             17.00$                   5,168.00$             20.00$                   6,080.00$             

UP-084 WEED CONTROL SY 5,624 0.10$                     562.40$                 0.10$                     562.40$                 0.10$                     562.40$                 

UP-085 BONDED FIBER MATRIX TON 2 3,600.00$             8,280.00$             3,500.00$             8,050.00$             2,090.00$             4,807.00$             

UP-086 PLANT BED PREPARATION SY 11 47.50$                   522.50$                 45.00$                   495.00$                 165.00$                 1,815.00$             

UP-087 4" DEPTH SHREDDED BARK MULCH SY 11 28.50$                   313.50$                 28.00$                   308.00$                 165.00$                 1,815.00$             

UP-088 12" x 4" STEEL TEE EA 2 494.00$                 988.00$                 2,000.00$             4,000.00$             481.00$                 962.00$                 

UP-089 4" X 3/4" REDUCER EA 2 723.00$                 1,446.00$             1,000.00$             2,000.00$             704.00$                 1,408.00$             
 TOTAL:  $        1,443,852.20  TOTAL:  $        1,620,000.00  TOTAL:  $        2,113,000.00 

Discrepancy, unit price governs 

Clark Drew Construction Winter Contracting, LLC First Rate Excavate, Inc.


