

List of Contractors for  
Booth Street Water and Storm Sewer Improvements  
Anamosa, Iowa

**Engineer's Opinion of Probable Cost = \$1,045,000**

**Bid Date: May 5, 2022 @ 2:00 PM**

**HRG Job #**

**200121**

Spec. No.	Contractor Name/Address	Date Sent	Addendum 1	
<b>pdf</b>	Construction Update Planroom 221 Park Street Des Moines, IA 50309	4/12/22	5/3/22	
<b>pdf</b>	Dodge Data & Analytics (formerly McGraw Hill) 3315 Central Avenue Hot Springs, AR 71913	4/12/22	5/3/22	
<b>pdf</b>	Boomerang Corp 13225 Circle Drive / Suite A / PO Box 227 Anamosa, IA 52205	4/12/22	5/3/22	
<b>pdf</b>	Tschiggfrie Excavating 425 Julien Dubuque Drive Dubuque, IA 52003	4/13/22	5/3/22	
<b>pdf</b>	Pirc Tobin PO Box 160 Alburnett, IA 52202	4/13/22	5/3/22	
<b>pdf</b>	Eastern Iowa Excavating & Concrete 121 Nixon Street SE / PO Box 189 Cascade, IA 52033	4/14/22	5/3/22	
<b>1</b>	Dave Schmitt Construction Co., Inc. 250 50th Avenue SW Cedar Rapids, IA 52404	4/15/22	5/3/22	
<b>pdf</b>	Connolly Construction, Inc. 18409 N. Cascade Road Peosta, IA 52068	4/25/22	5/3/22	
<b>pdf</b>	J & R Supply, Inc. 220 Frentress Lake Road East Dubuque, IL 61025	4/29/22	5/3/22	
<b>pdf</b>	Selco, Inc. PO Box 137 / 210 Second Street East Dubuque, IL 61025	5/2/22	5/3/22	
<b>pdf</b>	Service Signing 3533 W Airline Hwy Waterloo, IA 50703	5/2/22	5/3/22	
<b>pdf</b>				
<b>pdf</b>				
<b>pdf</b>				
<b>pdf</b>				