

**1<sup>ST</sup> STREET WATER MAIN REPLACEMENT  
FROM LIBERTY ST TO CHESTNUT ST  
WILTON, IOWA**

CONTRACTOR'S BID DATE: Wednesday, June 21, 2023 @ 2:00 P.M.

PLACE FOR CONTRACTORS  
TO SUBMIT BIDS:

City of Wilton  
City Hall  
104 E. 4<sup>th</sup> Street  
Wilton, Iowa 52778

**ADDENDUM NO.4**  
June 16, 2023

**TO ALL PLANHOLDERS:**

The following changes, clarifications, additions, and/or deletions are hereby made a part of the contract documents for the above-referenced project, as fully and completely as if the same were fully set forth therein. All Bidders submitting a Bid on the above Contract shall carefully read this Addendum and give it consideration in the preparation of their Bid.

This Addendum No. 4 consists of the following:



- Addendum No. 4 (pages ADN4-1 through ADN4-2)

**SPECIFICATIONS:**

**1. REFER TO SECTION 00520 – AGREEMENT**

- a. ARTICLE 5. PAYMENT PROCEDURES: **CHANGE** “Retainage Percent” to “5%”.

All bidders shall acknowledge receipt and acceptance of Addendum No. 4 by signing in the space provided on the Bid Form. Bids submitted without Addendum No. 4 being acknowledged will be considered non-responsive.

	I hereby certify that this engineering document was prepared by me or under my direct personal supervision and that I am a duly licensed Professional Engineer under the laws of the State of Iowa.
	 _____ IAN CORBIN, P.E.
	Date: <u>6/16/23</u>
	License No. <b>25370</b> My renewal date is <b>December 31, 2024</b> .
	Pages or sheets covered by this seal: <b>ADDENDUM 4</b>

HR Green, Inc.  
Project No. 10110158

1<sup>st</sup> Street Water Main Replacement  
From Liberty St to Chestnut St  
Wilton, Iowa  
ADDENDUM #4

IAN CORBIN, PE  
HR GREEN, INC.  
8710 EARHART LANE  
CEDAR RAPIDS, IOWA 52404  
PHONE: (319) 841-4000

**END OF ADDENDUM #4**