**HR GREEN, INC.**
**5525 MERLE HAY RD., STE. 200**
**JOHNSTON, IOWA 50131**
**PH: 515-278-2913**
**FAX: 515-278-1846**

**Engineer's Opinion of Probable Cost = Total $580,000**
**Bid Date: June 21, 2023 at 2:00 P.M.**
**HRG Job #10110158**

HRGreen

**BID RESULTS**
**1st Street Water Main Replacement From Liberty St to Chestnut St**
**Wilton, Iowa**

| | | Bid Bond | Bidder Status | Addendum 1 | Addendum 2 | Addendum 3 | Addendum 4 | Total Bid |
|---|---|---|---|---|---|---|---|---|
| 1 | Heuer Construction, Inc. | X | X | X | X | X | X | $256,194.70 |
| 2 | Boomerang Corp. | X | X | X | X | X | X | $278,697.00 |
| 3 | Needham Excavating, Inc. | X | X | X | X | X | X | $287,300.80 |
| 4 | Central Excavating | X | X | X | X | X | X | $298,828.10 |
| 5 | Pirc-Tobin Construction, Inc. | X | X | X | X | X | X | $391,814.50 |
| 6 | Triple B Construction | X | X | X | X | X | X | $421,717.00 |
| 7 | | | | | | | | |
| 8 | | | | | | | | |
| 9 | | | | | | | | |
| 10 | | | | | | | | |
| 11 | | | | | | | | |
| 12 | | | | | | | | |
| 13 | | | | | | | | |
| 14 | | | | | | | | |
| 15 | | | | | | | | |