HR GREEN, INC. 431 N PHILLIPS AVENUE, SUITE 400 SIOUX FALLS, SD 57104 PH: 605.334.4499

BID TABULATION BRIGGS LIBRARY, NEW WATER MAIN TO STUDENT WELLNESS CAT 5.11 SOUTH DAKOTA STATE UNIVERSITY BROOKINGS, SOUTH DAKOTA OSE# R0323--07X/ARPA



Apparent Low

| | | ı | | | | | | Apparent Low | | | |
|------|--|--------------------|-------------|---------------------------|-----------------------------|--------------------------|----------------------------|-------------------------|-----------------------------|---------------------|-----------------------------|
| | | Engineer's Opinion | | LL & Sons Excavating, INC | | Austreim Excavating, LLC | | Winter Contracting, LLC | | | |
| L | PRIL 11, 2024 - 3:30 p.m. | | | of Probable Cost | | Hazel, SD | | Brookings, SD | | Brookings, SD | |
| Item | | | Approx | | | i | | T T | | | |
| No. | Item Description | Unit | Qty | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price |
| 1 | MOBILIZATION | LS | 1 | \$112,000.00 | \$112,000.00 | \$53,100.00 | \$53,100.00 | \$ 34,773.69 | \$34,773.69 | \$58,936.50 | \$58,936.50 |
| 2 | CONSTRUCTION STAKING | LS | 1 | \$8,000.00 | \$8,000.00 | \$5,000.00 | \$5,000.00 | | \$6,843.66 | \$5,000.00 | \$5,000.00 |
| 3 | CLEAR AND GRUB TREE | EA | 4 | \$1,250.00 | \$5,000.00 | \$500.00 | \$2,000.00 | | \$2,001.64 | \$500.00 | \$2,000.00 |
| 4 | LOCATE UTILITIES | EA | 10 | \$200.00 | \$2,000.00 | \$200.00 | \$2,000.00 | | \$5,331.20 | \$150.00 | \$1,500.00 |
| 5 | ORANGE PLASTIC SAFETY FENCE | FT | 1227 | \$4.00 | \$4,908.00 | \$6.00 | \$7,362.00 | | \$6,834.39 | \$1.50 | \$1,840.50 |
| 6 | TRAFFIC CONTROL | LS | 1 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | | \$6,980.54 | \$3,000.00 | \$3,000.00 |
| | REMOVE FIRE HYDRANT | EA | 3 | \$920.00 | \$2,760.00 | \$200.00 | \$600.00 | | \$3,198.75 | \$500.00 | \$1,500.00 |
| 8 | REMOVE WATER MAIN | FT | 138 | \$11.00 | \$1,518.00 | \$60.00 | \$8,280.00 | | \$5,589.00 | \$5.00 | \$690.00 |
| | REMOVE ASBESTOS CEMENT PIPE | FT | 105 | \$25.00 | \$2,625.00 | \$60.00 | \$6,300.00 | | \$5,119.80 | \$5.00 | \$525.00 |
| | REMOVE STORM SEWER | FT | 6 | \$15.00 | \$90.00 | \$60.00 | \$360.00 | | \$533.10 | \$10.00 | \$60.00 |
| | REMOVE GATE VALVE AND BOX | EA | 11 | \$420.00 | \$4,620.00 | \$500.00 | \$5,500.00 | | \$5,512.65 | \$200.00 | \$2,200.00 |
| | 4" PVC WATER MAIN | FT | 6 | \$79.00 | \$474.00 | \$66.40 | \$398.40 | | \$475.02 | \$70.00 | \$420.00 |
| | 6" PVC WATER MAIN | FT | 183 | \$100.00 | \$18,300.00 | \$72.70 | \$13,304.10 | | \$9,988.14 | \$80.00 | \$14,640.00 |
| | 8" PVC WATER MAIN 8" PVC RESTRAINED JOINT WATER MAIN, HORIZONTAL DIRECTIONAL DRILLING | FT FT | 204 1032 | \$110.00 \$199.55 | \$22,440.00 \$205,935.60 | \$82.50 \$85.00 | \$16,830.00 \$87,720.00 | | \$15,371.40 \$111.972.00 | \$90.00 \$100.00 | \$18,360.00 \$103.200.00 |
| | 16" STEEL CASING, TRENCHLESS | FT | 1032 | \$1,050.00 | \$12,600.00 | \$654.00 | \$87,720.00 \$7,848.00 | | \$8,805.48 | \$500.00 | \$6,000.00 |
| | HORIZONTAL DIRECTIONAL DRILLING PIT | EA | 6 | \$3,575.00 | \$21,450.00 | \$1,500.00 | \$9,000.00 | | \$3,284.94 | \$1,000.00 | \$6,000.00 |
| | 4" MJ 11.25, 22.5, 45 DEGREE BEND | EA | 2 | \$900.00 | \$1,800.00 | \$723.00 | \$1,446.00 | | \$1,725.10 | \$500.00 | \$1,000.00 |
| | 6" MJ 11.25, 22.5, 45 DEGREE BEND | EA | 2 | \$925.00 | \$1,850.00 | \$810.00 | \$1,620.00 | | \$2,002.54 | \$700.00 | \$1,400.00 |
| | 6" MJ 90 | EA | 3 | \$925.00 | \$2,775.00 | \$843.00 | \$2,529.00 | | \$3,172.98 | \$800.00 | \$2,400.00 |
| | 8" MJ 11.25, 22.5, 45 DEGREE BEND | EA | 10 | \$945.00 | \$9,450.00 | \$917.00 | \$9,170.00 | | \$11,627.30 | \$1,000.00 | \$10,000.00 |
| | AC Pipe Cap | EA | 8 | \$490.00 | \$3,920.00 | \$752.00 | \$6,016.00 | | \$11,032.08 | \$1,000.00 | \$8,000.00 |
| | 4" Cap | EA | 1 | \$550.00 | \$550.00 | \$625.00 | \$625.00 | | \$512.29 | \$300.00 | \$300.00 |
| | 6" Cap | EA | 7 | \$750.00 | \$5,250.00 | \$675.00 | \$4,725.00 | | \$4,201.12 | \$400.00 | \$2,800.00 |
| | 8" Restrained Cap | EA | 2 | \$1,000.00 | \$2,000.00 | \$747.00 | \$1,494.00 | | \$1,418.28 | \$500.00 | \$1,000.00 |
| 26 | 8X4 MJ TEE | EA | 1 | \$1,100.00 | \$1,100.00 | \$1,080.00 | \$1,080.00 | | \$1,402.86 | \$1,100.00 | \$1,100.00 |
| 27 | 8X6 MJ TEE | EA | 4 | \$1,250.00 | \$5,000.00 | \$1,113.00 | \$4,452.00 | \$ 1,459.70 | \$5,838.80 | \$1,200.00 | \$4,800.00 |
| 28 | 8X8 MJ TEE | EA | 3 | \$1,365.00 | \$4,095.00 | \$1,194.00 | \$3,582.00 | \$ 1,585.42 | \$4,756.26 | \$1,300.00 | \$3,900.00 |
| 29 | 8X6 MJ REDUCER | EA | 2 | \$735.00 | \$1,470.00 | \$854.00 | \$1,708.00 | \$ 1,584.37 | \$3,168.74 | \$700.00 | \$1,400.00 |
| 30 | 6" BLIND FLANGE | EA | 1 | \$800.00 | \$800.00 | \$1,524.00 | \$1,524.00 | \$ 799.24 | \$799.24 | \$600.00 | \$600.00 |
| 31 | 6" MJ SLEEVE | EA | 5 | \$725.00 | \$3,625.00 | \$820.00 | \$4,100.00 | \$ 890.41 | \$4,452.05 | \$1,000.00 | \$5,000.00 |
| 32 | 8" MJ SLEEVE | EA | 8 | \$895.00 | \$7,160.00 | \$813.00 | \$6,504.00 | \$ 1,300.13 | \$10,401.04 | \$1,100.00 | \$8,800.00 |
| 33 | 4" MJ SLEEVE | EA | 1 | \$650.00 | \$650.00 | \$735.00 | \$735.00 | \$ 1,735.30 | \$1,735.30 | \$700.00 | \$700.00 |
| 34 | 4" GATE VALVE WITH BOX | EA | 1 | \$1,800.00 | \$1,800.00 | \$1,886.00 | \$1,886.00 | \$ 2,506.37 | \$2,506.37 | \$1,750.00 | \$1,750.00 |
| 35 | 6" GATE VALVE WITH BOX | EA | 7 | \$2,415.00 | \$16,905.00 | \$2,170.00 | \$15,190.00 | | \$20,062.14 | \$2,100.00 | \$14,700.00 |
| | 8" GATE VALVE WITH BOX | EA | 9 | \$3,205.00 | \$28,845.00 | \$3,899.00 | \$35,091.00 | | \$33,942.24 | \$3,000.00 | \$27,000.00 |
| | STANDARD FIRE HYDRANT | EA | 3 | \$6,930.00 | \$20,790.00 | \$6,500.00 | \$19,500.00 | | \$24,292.11 | \$6,000.00 | \$18,000.00 |
| | ADJUST WATER VALVE BOX | EA | 4 | \$345.00 | \$1,380.00 | \$200.00 | \$800.00 | | \$1,855.24 | \$250.00 | \$1,000.00 |
| | RECONNECT WATER SERVICE | EA | 4 | \$1,970.00 | \$7,880.00 | \$200.00 | | | \$3,198.76 | \$1,000.00 | \$4,000.00 |
| | CUT AND TIE TO EXISTING WATER MAIN | EA | 3 | \$2,890.00 | \$8,670.00 | \$2,000.00 | \$6,000.00 | | \$2,399.04 | \$5,000.00 | \$15,000.00 |
| _ | AG ENGINEERING WATER SERVICE RECONNECTION | EA | 1 | \$7,000.00 | \$7,000.00 | \$2,000.00 | \$2,000.00 | | \$7,169.90 | \$4,000.00 | \$4,000.00 |
| | TEMPORARY FIRE HYDRANT | EA | 2 | \$1,050.00 | \$2,100.00 | \$5,000.00 | \$10,000.00 | | \$16,461.30 | \$3,000.00 | \$6,000.00 |
| 43 | TEMPORARY WATER SERVICE | EA | 3 | \$8,000.00 | \$24,000.00 | \$5,000.00 | \$15,000.00 | | \$16,424.79 | \$1,000.00 | \$3,000.00 |
| | WALKWAY LIGHT ASSEMBLY WITH SALVAGE POLE | EA | 1 | \$1,250.00 | \$1,250.00 | \$2,000.00 | \$2,000.00 | | \$1,197.64 | \$1,000.00 | \$1,000.00 |
| | REMOVE WALKWAY LIGHT ASSEMBLY | EA | 1 | \$1,250.00 | \$1,250.00 | \$2,000.00 | \$2,000.00 | | \$1,197.64 | \$1,000.00 | \$7,000.00 |
| | | FT | 1 | \$1,250.00 \$6.00 | \$1,250.00 \$648.00 | \$200.00 \$20.00 | \$200.00 \$2,160.00 | | \$821.24 \$1.662.12 | \$750.00 \$5.00 | \$750.00 \$540.00 |
| | REMOVE CONCRETE CURB AND GUTTER | | 108 | | , | | | | . , | | |
| | REMOVE ASPHALT CONCRETE PAVEMENT | SY | 140 | \$6.00 | \$840.00 | \$20.00 | \$2,800.00 | | \$2,433.20 | \$10.00 | \$1,400.00 |
| | REMOVE CONCRETE SIDEWALK | SY | 690 | \$10.00 | \$6,900.00 | \$20.00 | \$13,800.00 | | \$7,790.10 | \$5.00 | \$3,450.00 |
| 49 | SCARIFY AND RECOMPACT SUBGRADE | SY | 830 | \$3.00 | \$2,490.00 | \$25.00 | \$20,750.00 | | \$2,166.30 | \$1.00 | \$830.00 |
| 50 | AGGREGATE BASE COURSE | TON | 287 | \$15.00 | \$4,305.00 | \$25.00 | \$7,175.00 | | \$7,298.41 | \$30.00 | \$8,610.00 |
| | GEOTEXTILE FABRIC FOR SUBGRADE STABILIZATION | SY | 161 | \$3.50 | \$563.50 | \$5.00 | \$805.00 | | \$1,135.05 | \$4.00 | \$644.00 |
| 52 | UNCLASSIFIED EXCAVATION | CY | 50 | \$15.00 | \$750.00 | \$20.00 | \$1,000.00 | \$ 24.75 | \$1,237.50 | \$10.00 | \$500.00 |
| 53 | CONTRACTOR FURNISHED FILL | TON | 100 | \$16.00 | \$1,600.00 | \$20.00 | \$2,000.00 | \$ 24.32 | \$2,432.00 | \$10.00 | \$1,000.00 |
| 54 | ASPHALT CONCRETE COMPOSITE | TON | 33 | \$185.00 | \$6,105.00 | \$227.00 | \$7,491.00 | | \$8,130.21 | \$200.00 | \$6,600.00 |
| 55 | CONCRETE CURB AND GUTTER | FT | 108 | \$41.00 | \$4,428.00 | \$110.00 | \$11,880.00 | | \$6,651.72 | \$35.00 | \$3,780.00 |
| | 5" CONCRETE SIDEWALK | SF | 6210 | \$10.00 | \$62,100.00 | \$14.00 | \$86,940.00 | | \$75,762.00 | \$11.50 | \$71,415.00 |
| | INLET PROTECTION | EA | 6 | \$105.00 | \$630.00 | \$200.00 | \$1,200.00 | | \$985.50 | \$125.00 | \$750.00 |
| | | | | ⊋.00.00 | Ψ000.00 | \$200.00 | ÷ 1,200.00 | 20 | Ψ000.00 | J.20.00 | Uaga 1 |

| | | | | | Engineer's Opinion | | LL & Sons Excavating, INC | | Austreim Excavating, LLC | | Winter Contracting, LLC | |
|----------------------------|--|--------------|--------------|------------------|--------------------|------------|---------------------------|---------------|--------------------------|---------------|-------------------------|--|
| APRIL 11, 2024 - 3:30 p.m. | | | | of Probable Cost | | Hazel, SD | | Brookings, SD | | Brookings, SD | | |
| Item | | | Approx | | | | | | | | | |
| No. | Item Description | Unit | Qty | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price | Unit Price | Total Price | |
| 58 | CONCRETE WASHOUT AREA | EA | 2 | \$525.00 | \$1,050.00 | \$1,500.00 | \$3,000.00 | \$ 748.58 | \$1,497.16 | \$175.00 | \$350.00 | |
| 59 | SEDIMENT CONTROL WATTLE | FT | 977 | \$6.50 | \$6,350.50 | \$20.00 | \$19,540.00 | \$ 5.47 | \$5,344.19 | \$4.00 | \$3,908.00 | |
| 60 | SILT FENCE | FT | 72 | \$6.50 | \$468.00 | \$5.00 | \$360.00 | \$ 8.21 | \$591.12 | \$7.00 | \$504.00 | |
| 61 | MINOR IMPACT CONSTRUCTION SITE, VEHICLE TRACKING CONTROL | EA | 1 | \$790.00 | \$790.00 | \$1,500.00 | \$1,500.00 | \$ 1,429.26 | \$1,429.26 | \$1,500.00 | \$1,500.00 | |
| 62 | LANDSCAPING REMOVALS | SF | 232 | \$1.05 | \$243.60 | \$6.50 | \$1,508.00 | \$ 8.40 | \$1,948.80 | \$5.00 | \$1,160.00 | |
| 63 | CONTRACTOR FURNISHED TOPSOIL | TON | 287 | \$15.00 | \$4,305.00 | \$25.00 | \$7,175.00 | \$ 28.88 | \$8,288.56 | \$30.00 | \$8,610.00 | |
| 64 | SALVAGE AND PLACE TOPSOIL | CY | 287 | \$8.50 | \$2,439.50 | \$25.00 | \$7,175.00 | \$ 9.41 | \$2,700.67 | \$10.00 | \$2,870.00 | |
| 65 | PERMANENT SEED MIXTURE 1 | LB | 19 | \$23.50 | \$446.50 | \$20.00 | \$380.00 | \$ 41.06 | \$780.14 | \$32.00 | \$608.00 | |
| 66 | PERMANENT SEED MIXTURE 2 | LB | 167 | \$26.50 | \$4,425.50 | \$20.00 | \$3,340.00 | \$ 24.64 | \$4,114.88 | \$32.00 | \$5,344.00 | |
| 67 | WEED CONTROL | SY | 3450 | \$0.50 | \$1,725.00 | \$5.00 | \$17,250.00 | \$ 0.34 | \$1,173.00 | \$0.10 | \$345.00 | |
| 68 | EROSION CONTROL BLANKET | SY | 290 | \$2.25 | \$652.50 | \$5.00 | \$1,450.00 | \$ 1.92 | \$556.80 | \$3.00 | \$870.00 | |
| 69 | BONDED FIBER MATRIX | TON | 1 | \$4,500.00 | \$6,300.00 | \$5,715.00 | \$8,001.00 | \$ 4,448.39 | \$6,227.75 | \$4,000.00 | \$5,600.00 | |
| 70 | PLANT BED PREPARATION | SY | 26 | \$11.00 | \$286.00 | \$500.00 | \$13,000.00 | \$ 72.37 | \$1,881.62 | \$20.00 | \$520.00 | |
| 71 | 4" DEPTH SHREDDED BARK MULCH | SY | 26 | \$12.00 | \$312.00 | \$225.00 | \$5,850.00 | \$ 41.06 | \$1,067.56 | \$20.00 | \$520.00 | |
| 72 | IRRIGATION SYSTEM - REPAIR | LS | 1 | \$8,000.00 | \$8,000.00 | \$8,000.00 | \$8,000.00 | \$ 8,000.00 | \$8,000.00 | \$8,000.00 | \$8,000.00 | |
| 73 | TREE CANOPY REPLACEMENT - FURNISH AND PLANT | LS | 1 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | \$ 3,500.00 | \$3,500.00 | \$3,500.00 | \$3,500.00 | |
| | | SE BID TOTAL | \$734,239.20 | | \$647,909.50 | | \$597,977.77 | | \$519,000.00 | | | |