



HR Green, Inc.  
8710 Earhart Lane SW  
Cedar Rapids, IA 52404-8947

Project: Boudrant - 2nd Street Widening Project				Engineer: BLM		Manatt's Inc.		Alliance Construction Group		IN ROADS		All Star Concrete LLC		Sternquist Construction		ELDER Corporation		Absolute Group		Corell Construction, Inc.		Grimes Asphalt & Paving Corp.							
Date: Tuesday, February 25th at 2:00pm				Bids Rec'd: 9																									
Job No.: 2403363																													
				Bid Bond Bidder Status Form		x x		Bid Bond Bidder Status Form		x x		Bid Bond Bidder Status Form		x Not Provided		Bid Bond Bidder Status Form		x x		Bid Bond Bidder Status Form		x x							
				x		x		x		x		x		x		x		x		x		x							
NO.	DESCRIPTION			UNIT	QTY	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount						
OPTION A - PCC																													
A-1	CLEARING AND GRUBBING	UNIT	66	\$47.00		\$3,102.00	\$47.00		\$3,102.00		\$0.00	\$47.00		\$3,102.00	\$60.00		\$3,960.00	\$68.30		\$4,507.80	\$119.00		\$7,854.00	\$137.50		\$9,075.00	\$0.00		
A-2	TOPSOIL OFF-SITE, 8"	CY	2116	\$25.00		\$52,900.00	\$25.00		\$52,900.00	\$25.00		\$47,191.00	\$49.00		\$103,684.00	\$19.75		\$41,791.00	\$49.00		\$103,684.00	\$19.75		\$41,791.00	\$49.00		\$103,684.00	\$0.00	
A-3	EXCAVATION, CLASS 10	CY	5770	\$9.00		\$51,930.00	\$9.00		\$51,930.00	\$9.00		\$51,930.00	\$8.00		\$46,160.00	\$9.50		\$54,815.00	\$8.00		\$46,160.00	\$15.50		\$89,435.00	\$0.00		\$89,435.00	\$0.00	
A-4	BELOW GRADE EXCAVATION, (CORE OUT)	CY	50	\$10.00		\$500.00	\$10.00		\$500.00	\$10.00		\$10.00	\$500.00	\$114.00		\$5,700.00	\$115.00		\$5,700.00	\$115.00		\$5,700.00	\$70.00		\$3,500.00	\$0.00		\$3,500.00	\$0.00
A-5	SUBGRADE PREPARATION	SY	11972	\$2.00		\$23,944.00	\$2.00		\$23,944.00	\$0.00		\$2.00	\$23,944.00	\$1.50		\$17,958.00	\$2.75		\$32,923.00	\$1.50		\$17,958.00	\$3.15		\$37,711.80	\$0.00		\$37,711.80	\$0.00
A-6	SUBGRADE TREATMENT, 6% CEMENT	TON	304	\$295.00		\$89,680.00	\$321.00		\$97,584.00	\$0.00		\$296.00	\$89,680.00	\$295.00		\$89,680.00	\$320.50		\$97,432.00	\$415.00		\$126,160.00	\$375.00		\$114,000.00	\$0.00		\$114,000.00	\$0.00
A-7	SUBBASE, MODIFIED 4"	SY	1777	\$11.00		\$19,547.00	\$11.00		\$19,547.00	\$0.00		\$11.00	\$19,547.00	\$9.25		\$16,437.25	\$7.00		\$12,439.00	\$9.25		\$16,437.25	\$8.85		\$15,726.45	\$0.00		\$15,726.45	\$0.00
A-8	SUBBASE, MODIFIED 8"	SY	13369	\$13.00		\$173,797.00	\$11.25		\$150,401.25	\$0.00		\$13.00	\$173,797.00	\$12.75		\$170,454.75	\$9.25		\$123,663.25	\$12.75		\$170,454.75	\$11.50		\$153,743.50	\$0.00		\$153,743.50	\$0.00
A-9	COMPACTION TESTING	LS	1	\$4,000.00		\$4,000.00	\$3,000.00		\$3,000.00	\$0.00		\$4,380.00	\$4,380.00	\$2,750.00		\$2,750.00	\$7,400.00		\$7,400.00	\$2,750.00		\$4,175.00	\$4,175.00		\$4,175.00	\$0.00		\$4,175.00	\$0.00
A-10	EXPLORATORY EXCAVATION	HR	4	\$350.00		\$1,400.00	\$350.00		\$1,400.00	\$0.00		\$350.00	\$1,400.00	\$390.00		\$2,400.00	\$390.00		\$2,400.00	\$390.00		\$2,400.00	\$1,400.00		\$1,400.00	\$0.00		\$1,400.00	\$0.00
A-11	TRENCH COMPACTION TESTING	LS	1	\$4,000.00		\$4,000.00	\$3,000.00		\$3,000.00	\$0.00		\$4,380.00	\$4,380.00	\$4,000.00		\$4,000.00	\$610.00		\$610.00	\$4,000.00		\$4,000.00	\$650.00		\$650.00	\$0.00		\$650.00	\$0.00
A-12	STORM SEWER, TRENCHED, HDPE, 15"	LF	567	\$30.00		\$17,010.00	\$30.00		\$17,010.00	\$0.00		\$30.00	\$17,010.00	\$93.00		\$52,731.00	\$67.00		\$37,989.00	\$93.00		\$52,731.00	\$105.00		\$59,535.00	\$0.00		\$59,535.00	\$0.00
A-13	STORM SEWER, TRENCHED, HDPE, 18"	LF	215	\$50.00		\$10,750.00	\$50.00		\$10,750.00	\$0.00		\$50.00	\$10,750.00	\$97.50		\$20,962.50	\$84.00		\$18,060.00	\$97.50		\$20,962.50	\$118.00		\$25,370.00	\$0.00		\$25,370.00	\$0.00
A-13-2	STORM SEWER, TRENCHED, RCP, 15"	LF	53	\$58.00		\$3,074.00	\$58.00		\$3,074.00	\$0.00		\$58.00	\$3,074.00	\$93.00		\$4,929.00	\$74.00		\$3,922.00	\$93.00		\$4,929.00	\$88.00		\$4,664.00	\$0.00		\$4,664.00	\$0.00
A-14	STORM SEWER, TRENCHED, RCP, 24"	LF	90	\$75.00		\$6,750.00	\$75.00		\$6,750.00	\$0.00		\$75.00	\$6,750.00	\$107.50		\$9,675.00	\$93.00		\$8,370.00	\$107.50		\$9,675.00	\$102.00		\$9,180.00	\$0.00		\$9,180.00	\$0.00
A-15	STORM SEWER, TRENCHED, RCP, 48"	LF	607	\$260.00		\$157,820.00	\$260.00		\$157,820.00	\$0.00		\$260.00	\$157,820.00	\$203.25		\$123,372.75	\$250.00		\$151,750.00	\$203.25		\$123,372.75	\$243.00		\$147,501.00	\$0.00		\$147,501.00	\$0.00
A-16	REMOVAL OF STORM SEWER, CMP, 15"	LF	28	\$10.00		\$280.00	\$10.00		\$280.00	\$0.00		\$10.00	\$280.00	\$20.00		\$560.00	\$41.00		\$1,148.00	\$20.00		\$560.00	\$35.00		\$980.00	\$0.00		\$980.00	\$0.00
A-17	REMOVAL OF STORM SEWER, RCP, 15"	LF	256	\$10.00		\$2,560.00	\$10.00		\$2,560.00	\$0.00		\$10.00	\$2,560.00	\$25.00		\$6,400.00	\$41.00		\$10,496.00	\$25.00		\$6,400.00	\$35.00		\$8,960.00	\$0.00		\$8,960.00	\$0.00
A-18	REMOVAL OF STORM SEWER, CMP, 18"	LF	230	\$10.00		\$2,300.00	\$10.00		\$2,300.00	\$0.00		\$10.00	\$2,300.00	\$20.00		\$4,600.00	\$41.00		\$9,430.00	\$20.00		\$4,600.00	\$35.00		\$8,050.00	\$0.00		\$8,050.00	\$0.00
A-19	REMOVAL OF STORM SEWER, CMP, 24"	LF	26	\$20.00		\$520.00	\$20.00		\$520.00	\$0.00		\$20.00	\$520.00	\$20.00		\$520.00	\$41.00		\$1,066.00	\$20.00		\$520.00	\$35.00		\$910.00	\$0.00		\$910.00	\$0.00
A-20	REMOVAL OF STORM SEWER, CMP, 30"	LF	10	\$20.00		\$200.00	\$20.00		\$200.00	\$0.00		\$20.00	\$200.00	\$20.00		\$200.00	\$41.00		\$410.00	\$20.00		\$200.00	\$50.00		\$500.00	\$0.00		\$500.00	\$0.00
A-21	REMOVAL OF STORM SEWER, RCP, 30"	LF	145	\$20.00		\$2,900.00	\$20.00		\$2,900.00	\$0.00		\$20.00	\$2,900.00	\$25.00		\$3,625.00	\$41.00		\$5,945.00	\$25.00		\$3,625.00	\$30.00		\$4,350.00	\$0.00		\$4,350.00	\$0.00
A-22	PLUG OF EXISTING STORM SEWER CONNECTION, 18"	EA	1	\$2,000.00		\$2,000.00	\$2,000.00		\$2,000.00	\$0.00		\$2,000.00	\$2,000.00	\$1,500.00		\$1,500.00	\$1,800.00		\$1,800.00	\$1,500.00		\$1,500.00	\$2,600.00		\$2,600.00	\$0.00		\$2,600.00	\$0.00
A-23	PIPE CULVERT, CMP, 30"	LF	7	\$100.00		\$700.00	\$100.00		\$700.00	\$0.00		\$100.00	\$700.00	\$205.00		\$1,435.00	\$150.00		\$1,050.00	\$205.00		\$1,435.00	\$550.00		\$3,850.00	\$0.00		\$3,850.00	\$0.00
A-24	PIPE APRONS, RCP, 15"	EA	2	\$1,200.00		\$2,400.00	\$1,200.00		\$2,400.00	\$0.00		\$1,200.00	\$2,400.00	\$1,300.00		\$2,600.00	\$1,400.00		\$2,800.00	\$1,300.00		\$2,600.00	\$1,400.00		\$2,800.00	\$0.00		\$2,800.00	\$0.00
A-25	PIPE APRONS, RCP, 24"	EA	1	\$1,400.00		\$1,400.00	\$1,400.00		\$1,400.00	\$0.00		\$1,400.00	\$1,400.00	\$2,525.00		\$2,525.00	\$1,700.00		\$1,700.00	\$2,525.00		\$2,525.00	\$1,600.00		\$1,600.00	\$0.00		\$1,600.00	\$0.00
A-26	PIPE APRONS AND APRON GUARDS, CMP, 30"	EA	2	\$1,450.00		\$2,900.00	\$1,450.00		\$2,900.00	\$0.00		\$1,450.00	\$2,900.00	\$2,100.00		\$4,200.00	\$1,500.00		\$3,000.00	\$2,100.00		\$4,200.00	\$2,000.00		\$4,000.00	\$0.00		\$4,000.00	\$0.00
A-27	FOOTINGS FOR APRONS	EA	3	\$400.00		\$1,200.00	\$400.00		\$1,200.00	\$0.00		\$400.00	\$1,200.00	\$1,150.00		\$3,450.00	\$830.00		\$2,490.00	\$1,150.00		\$3,450.00	\$1,200.00		\$3,600.00	\$0.00		\$3,600.00	\$0.00
A-28	PIPE APRON GUARD, 15"	EA	2	\$400.00		\$800.00	\$400.00		\$800.00	\$0.00		\$400.00	\$800.00	\$800.00		\$1,600.00	\$460.00		\$920.00	\$800.00		\$1,600.00	\$400.00		\$800.00	\$0.00		\$800.00	\$0.00
A-29	PIPE APRON GUARD, 24"	EA	1	\$500.00		\$500.00	\$500.00		\$500.00	\$0.00		\$500.00	\$500.00	\$950.00		\$950.00	\$590.00		\$590.00	\$950.00		\$950.00	\$550.00		\$550.00	\$0.00		\$550.00	\$0.00
A-30	SUBDRAIN, CASE B, TYPE 1, P.V.C. 6"	LF	2770	\$15.25		\$42,242.50	\$15.25		\$42,242.50	\$0.00		\$15.25	\$42,242.50	\$25.00		\$69,250.00	\$24.00		\$66,480.00	\$25.00		\$69,250.00	\$21.40		\$59,278.00	\$0.00		\$59,278.00	\$0.00
A-31	SUBDRAIN CLEANOUT, TYPE A-1,P.V.C. 6"	EA	5	\$420.00		\$2,100.00	\$420.00		\$2,100.00	\$0.00		\$420.00	\$2,100.00	\$900.00		\$4,500.00	\$880.00		\$4,400.00	\$900.00		\$4,500.00	\$700.00		\$3,500.00	\$0.00		\$3,500.00	\$0.00
A-32	SUBDRAIN OUTLETS AND CONNECTIONS, P.V.C. 6"	EA	12	\$230.00		\$2,760.00	\$230.00		\$2,760.00	\$0.00		\$230.00	\$2,760.00	\$375.00		\$4,500.00	\$370.00		\$4,440.00	\$375.00		\$4,500.00	\$405.00		\$4,860.00	\$0.00		\$4,860.00	\$0.00
A-33	WATER MAIN, TRENCHED, P.V.C. 8"	LF	27	\$80.00		\$2,160.00	\$80.00		\$2,160.00	\$0.00		\$80.00	\$2,160.00	\$165.00		\$4,455.00	\$101.00		\$2,727.00	\$165.00		\$4,455.00	\$265.00		\$7,155.00	\$0.00		\$7,155.00	\$0.00
A-34	WATER MAIN, TRENCHED, P.V.C. 12"	LF	15	\$200.00		\$3,000.00	\$200.00		\$3,000.00	\$0.00		\$200.00	\$3,000.00	\$295.00		\$4,425.00	\$141.00		\$2,115.00	\$295.00		\$4,425.00	\$335.00		\$5,025.00	\$0.00		\$5,025.00	\$0.00
A-35	WATER MAIN, TRENCHLESS, P.V.C. 12"	LF	110	\$200.00		\$22,000.00	\$200.00		\$22,000.00	\$0.00		\$200.00	\$22,000.00	\$195.00		\$21,450.00	\$850.00		\$93,500.00	\$195.00		\$21,450.00	\$270.00		\$29,700.00	\$0.00		\$29,700.00	\$0.00
A-36	FITTINGS, DUCTILE IRON, MECHANICAL JOINT, BY WEIGHT	LB	912	\$11.00		\$10,032.00	\$11.00		\$10,032.00	\$0.00		\$11.00	\$10,032.00	\$8.50		\$7,752.00	\$5.50		\$5,016.00	\$8.50		\$7,752.00	\$10.00		\$9,120.00	\$0.00		\$9,120.00	\$0.00
A-37	WATER MAIN REMOVAL, 8"	LF	27	\$10.00		\$270.00	\$10.00		\$270.00	\$0.00		\$10.00	\$270.00	\$25.00		\$675.00	\$41.00		\$1,107.00	\$25.00		\$675.00	\$45.00		\$1,215.00	\$0.00		\$1,215.00	\$0.00
A-38	VALVE, GATE, 12"	EA	1	\$4,500.00		\$4,500.00	\$4,500.00		\$4,500.00	\$0.00		\$4,500.00	\$4,500.00	\$5,000.00		\$5,000.00	\$4,700.00		\$4,700.00	\$5,000.00		\$5,000.00	\$4,375.00		\$4,375.00	\$0.00		\$4,375.00	\$0.00
A-39	FIRE HYDRANT ASSEMBLY	EA	1	\$7,400.00		\$7,400.00	\$7,400.00		\$7,400.00	\$0.00		\$7,400.00	\$7,400.00	\$9,000.00		\$9,000.00	\$8,300.00		\$8,300.00	\$9,000.00		\$9,000.00	\$8,170.00		\$8,170.00	\$0.00		\$8,170.00	\$0.00
A-40	VALVE BOX EXTENSION	EA	3	\$250.00		\$750.00	\$250.00		\$750.00	\$0.00		\$250.00	\$750.00	\$1,150.00		\$3,450.00	\$570.00		\$1,710.00	\$1,150.00		\$3,450.00	\$368.00		\$1,104.00	\$0.00		\$1,104.00	\$0.00
A-41	FIRE HYDRANT ADJUSTMENT	EA	1	\$1,500.00		\$1,500.00	\$1,500.00		\$1,500.00	\$0.00		\$1,500.00	\$1,500.																



HR Green, Inc.  
8710 Earhart Lane SW  
Cedar Rapids, IA 52404-8947

Project: Bondurant - 2nd Street Widening Project				Engineer: BLM		Manatt's Inc.		Alliance Construction Group		IN ROADS		All Star Concrete LLC		Sternquist Construction		ELDER Corporation		Absolute Group		Corell Construction, Inc.		Grimes Asphalt & Paving Corp.	
Date: Tuesday, February 25th at 2:00pm				Bids Rec'd: 9																			
Job No.: 2403363																							
				Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x Not Provided	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x
NO.	DESCRIPTION	UNIT	QTY	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
B-2	TOPSOIL OFF-SITE, 8"	CY	2116		\$0.00		\$0.00	\$25.84	\$54,677.44		\$0.00		\$0.00		\$0.00	\$48.50	\$102,626.00		\$0.00		\$0.00	\$51.00	\$107,916.00
B-3	EXCAVATION, CLASS 10	CY	6009		\$0.00		\$0.00	\$4.54	\$27,280.86		\$0.00		\$0.00		\$0.00	\$9.50	\$57,085.50		\$0.00		\$0.00	\$10.00	\$60,090.00
B-4	BELOW GRADE EXCAVATION (CORE OUT)	CY	50		\$0.00		\$0.00	\$50.00	\$2,500.00		\$0.00		\$0.00		\$0.00	\$114.00	\$5,700.00		\$0.00		\$0.00	\$120.00	\$6,000.00
B-5	SUBGRADE PREPARATION	SY	11972		\$0.00		\$0.00	\$3.00	\$35,916.00		\$0.00		\$0.00		\$0.00	\$2.75	\$32,923.00		\$0.00		\$0.00	\$3.00	\$35,916.00
B-6	SUBGRADE TREATMENT, 6% CEMENT	TON	304		\$0.00		\$0.00	\$295.00	\$89,680.00		\$0.00		\$0.00		\$0.00	\$320.50	\$97,432.00		\$0.00		\$0.00	\$337.00	\$102,448.00
B-7	SUBBASE, MODIFIED 4"	SY	1777		\$0.00		\$0.00	\$6.00	\$10,662.00		\$0.00		\$0.00		\$0.00	\$7.00	\$12,439.00		\$0.00		\$0.00	\$7.25	\$12,883.25
B-8	SUBBASE, MODIFIED 6"	SY	13369		\$0.00		\$0.00	\$7.50	\$100,267.50		\$0.00		\$0.00		\$0.00	\$9.25	\$123,663.25		\$0.00		\$0.00	\$9.75	\$130,347.75
B-9	COMPACTION TESTING	LS	1		\$0.00		\$0.00	\$5,500.00	\$5,500.00		\$0.00		\$0.00		\$0.00	\$7,400.00	\$7,400.00		\$0.00		\$0.00	\$410.50	\$410.50
B-10	EXPLORATORY EXCAVATION	HR	4		\$0.00		\$0.00	\$200.00	\$800.00		\$0.00		\$0.00		\$0.00	\$390.00	\$1,560.00		\$0.00		\$0.00	\$70.50	\$282.00
B-11	TRENCH COMPACTION TESTING	LS	1		\$0.00		\$0.00	\$5,500.00	\$5,500.00		\$0.00		\$0.00		\$0.00	\$610.00	\$610.00		\$0.00		\$0.00	\$88.50	\$88.50
B-12	STORM SEWER, TRENCHED, HDPE, 15"	LF	567		\$0.00		\$0.00	\$68.57	\$38,879.19		\$0.00		\$0.00		\$0.00	\$67.00	\$37,989.00		\$0.00		\$0.00	\$78.00	\$44,226.00
B-13	STORM SEWER, TRENCHED, HDPE, 18"	LF	215		\$0.00		\$0.00	\$73.92	\$15,892.80		\$0.00		\$0.00		\$0.00	\$84.00	\$18,060.00		\$0.00		\$0.00	\$97.75	\$21,016.25
B-13-2	STORM SEWER, TRENCHED, RCP, 15"	LF	53		\$0.00		\$0.00	\$72.85	\$3,861.05		\$0.00		\$0.00		\$0.00	\$74.00	\$3,922.00		\$0.00		\$0.00	\$77.80	\$4,123.40
B-14	STORM SEWER, TRENCHED, RCP, 24"	LF	90		\$0.00		\$0.00	\$112.49	\$10,124.10		\$0.00		\$0.00		\$0.00	\$93.00	\$8,370.00		\$0.00		\$0.00	\$97.50	\$8,775.00
B-15	STORM SEWER, TRENCHED, RCP, 48"	LF	607		\$0.00		\$0.00	\$219.63	\$133,315.41		\$0.00		\$0.00		\$0.00	\$250.00	\$151,750.00		\$0.00		\$0.00	\$263.00	\$159,641.00
B-16	REMOVAL OF STORM SEWER, CMP, 15"	LF	28		\$0.00		\$0.00	\$37.50	\$1,050.00		\$0.00		\$0.00		\$0.00	\$41.00	\$1,148.00		\$0.00		\$0.00	\$43.00	\$1,204.00
B-17	REMOVAL OF STORM SEWER, RCP, 15"	LF	256		\$0.00		\$0.00	\$26.78	\$6,855.68		\$0.00		\$0.00		\$0.00	\$41.00	\$10,496.00		\$0.00		\$0.00	\$43.00	\$11,008.00
B-18	REMOVAL OF STORM SEWER, CMP, 18"	LF	230		\$0.00		\$0.00	\$26.78	\$6,159.40		\$0.00		\$0.00		\$0.00	\$41.00	\$9,430.00		\$0.00		\$0.00	\$43.00	\$9,890.00
B-19	REMOVAL OF STORM SEWER, CMP, 24"	LF	26		\$0.00		\$0.00	\$37.50	\$975.00		\$0.00		\$0.00		\$0.00	\$41.00	\$1,066.00		\$0.00		\$0.00	\$43.00	\$1,118.00
B-20	REMOVAL OF STORM SEWER, CMP, 30"	LF	10		\$0.00		\$0.00	\$98.56	\$985.60		\$0.00		\$0.00		\$0.00	\$41.00	\$410.00		\$0.00		\$0.00	\$43.00	\$430.00
B-21	REMOVAL OF STORM SEWER, RCP, 30"	LF	145		\$0.00		\$0.00	\$37.50	\$5,437.50		\$0.00		\$0.00		\$0.00	\$41.00	\$5,945.00		\$0.00		\$0.00	\$43.00	\$6,235.00
B-22	PLUG OF EXISTING STORM SEWER CONNECTION, 18"	EA	1		\$0.00		\$0.00	\$1,499.88	\$1,499.88		\$0.00		\$0.00		\$0.00	\$1,800.00	\$1,800.00		\$0.00		\$0.00	\$1,895.00	\$1,895.00
B-23	PIPE CULVERT, CMP, 30"	LF	7		\$0.00		\$0.00	\$182.13	\$1,274.91		\$0.00		\$0.00		\$0.00	\$150.00	\$1,050.00		\$0.00		\$0.00	\$158.00	\$1,106.00
B-24	PIPE APRONS, RCP, 15"	EA	2		\$0.00		\$0.00	\$3,231.18	\$6,462.36		\$0.00		\$0.00		\$0.00	\$1,400.00	\$2,800.00		\$0.00		\$0.00	\$1,475.00	\$2,950.00
B-25	PIPE APRONS, RCP, 24"	EA	1		\$0.00		\$0.00	\$3,981.12	\$3,981.12		\$0.00		\$0.00		\$0.00	\$1,700.00	\$1,700.00		\$0.00		\$0.00	\$1,790.00	\$1,790.00
B-26	PIPE APRONS AND APRON GUARDS, CMP, 30"	EA	2		\$0.00		\$0.00	\$2,598.01	\$5,196.02		\$0.00		\$0.00		\$0.00	\$1,500.00	\$3,000.00		\$0.00		\$0.00	\$1,580.00	\$3,160.00
B-27	FOOTINGS FOR APRONS	EA	3		\$0.00		\$0.00	\$953.50	\$2,860.50		\$0.00		\$0.00		\$0.00	\$830.00	\$2,490.00		\$0.00		\$0.00	\$875.00	\$2,625.00
B-28	PIPE APRON GUARD, 15"	EA	2		\$0.00		\$0.00	\$1,285.62	\$2,571.24		\$0.00		\$0.00		\$0.00	\$460.00	\$920.00		\$0.00		\$0.00	\$484.00	\$968.00
B-29	PIPE APRON GUARD, 24"	EA	1		\$0.00		\$0.00	\$1,650.94	\$1,650.94		\$0.00		\$0.00		\$0.00	\$590.00	\$590.00		\$0.00		\$0.00	\$620.00	\$620.00
B-30	SUBDRAIN, CASE B, TYPE 1, PVC, 6"	LF	2770		\$0.00		\$0.00	\$26.78	\$74,180.60		\$0.00		\$0.00		\$0.00	\$24.00	\$66,480.00		\$0.00		\$0.00	\$25.25	\$69,942.50
B-31	SUBDRAIN CLEANOUT, TYPE A-1, PVC, 6"	EA	5		\$0.00		\$0.00	\$910.64	\$4,553.20		\$0.00		\$0.00		\$0.00	\$880.00	\$4,400.00		\$0.00		\$0.00	\$926.00	\$4,630.00
B-32	SUBDRAIN OUTLETS AND CONNECTIONS, PVC, 6"	EA	12		\$0.00		\$0.00	\$1,285.61	\$15,427.32		\$0.00		\$0.00		\$0.00	\$370.00	\$4,440.00		\$0.00		\$0.00	\$389.00	\$4,668.00
B-33	WATER MAIN, TRENCHED, PVC, 8"	LF	27		\$0.00		\$0.00	\$109.28	\$2,950.56		\$0.00		\$0.00		\$0.00	\$101.00	\$2,727.00		\$0.00		\$0.00	\$106.25	\$2,868.75
B-34	WATER MAIN, TRENCHED, PVC, 12"	LF	15		\$0.00		\$0.00	\$152.13	\$2,281.95		\$0.00		\$0.00		\$0.00	\$141.00	\$2,115.00		\$0.00		\$0.00	\$148.25	\$2,223.75
B-35	WATER MAIN, TRENCHLESS, PVC, 12"	LF	110		\$0.00		\$0.00	\$194.98	\$21,447.80		\$0.00		\$0.00		\$0.00	\$850.00	\$93,500.00		\$0.00		\$0.00	\$894.75	\$98,422.50
B-36	FITTINGS, DUCTILE IRON, MECHANICAL JOINT, BY WEIGHT	LB	912		\$0.00		\$0.00	\$9.45	\$8,618.40		\$0.00		\$0.00		\$0.00	\$5.50	\$5,016.00		\$0.00		\$0.00	\$5.80	\$5,289.60
B-37	WATER MAIN REMOVAL, 8"	LF	27		\$0.00		\$0.00	\$40.71	\$1,099.17		\$0.00		\$0.00		\$0.00	\$41.00	\$1,107.00		\$0.00		\$0.00	\$43.10	\$1,163.70
B-38	VALVE, GATE, 12"	EA	1		\$0.00		\$0.00	\$4,671.06	\$4,671.06		\$0.00		\$0.00		\$0.00	\$4,700.00	\$4,700.00		\$0.00		\$0.00	\$4,950.00	\$4,950.00
B-39	FIRE HYDRANT ASSEMBLY	EA	1		\$0.00		\$0.00	\$9,000.00	\$9,000.00		\$0.00		\$0.00		\$0.00	\$8,300.00	\$8,300.00		\$0.00		\$0.00	\$8,740.00	\$8,740.00
B-40	VALVE BOX EXTENSION	EA	3		\$0.00		\$0.00	\$535.67	\$1,607.01		\$0.00		\$0.00		\$0.00	\$570.00	\$1,710.00		\$0.00		\$0.00	\$600.00	\$1,800.00
B-41	FIRE HYDRANT ADJUSTMENT	EA	1		\$0.00		\$0.00	\$2,464.09	\$2,464.09		\$0.00		\$0.00		\$0.00	\$1,400.00	\$1,400						



HR Green, Inc.  
8710 Earhart Lane SW  
Cedar Rapids, IA 52404-8947

Project:	Bondurant - 2nd Street Widening Project	Engineer:	BLM	Manatt's Inc.		Alliance Construction Group		IN ROADS		All Star Concrete LLC		Sternquist Construction		ELDER Corporation		Absolute Group		Corell Construction, Inc.		Grimes Asphalt & Paving Corp.	
Date:	Tuesday, February 25th at 2:00pm	Bids Rec'd:	9																		
Job No.:	2403363			Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x Not Provided	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x	Bid Bond Bidder Status Form	x x
NO.	DESCRIPTION	UNIT	QTY	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
C-4	TEMPORARY TRAFFIC SIGNALS	EA	8	\$2,000.00	\$16,000.00	\$2,000.00	\$16,000.00	\$2,000.00	\$16,000.00	\$2,000.00	\$16,000.00	\$2,000.00	\$16,000.00	\$2,100.00	\$16,800.00	\$2,000.00	\$16,000.00	\$2,200.00	\$17,600.00	\$16,825.00	\$134,600.00
C-5	END OF SEASON TEMPORARY EROSION CONTROL	AC	1	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$1,100.00	\$1,100.00	\$1,000.00	\$1,000.00	\$1,050.00	\$1,050.00	\$1,050.00	\$1,050.00
C-6	MOBILIZATION	LS	1	\$69,950.00	\$69,950.00	\$27,500.00	\$27,500.00	\$19,000.00	\$19,000.00	\$43,450.00	\$43,450.00	\$40,000.00	\$40,000.00	\$17,473.50	\$17,473.50	\$65,000.00	\$65,000.00	\$64,595.00	\$64,595.00	\$20,600.00	\$20,600.00
																\$0.00					
OPTION A SUBTOTAL					\$1,898,578.50		\$ 1,974,349.75		\$ -		\$ 2,039,419.90		\$ 2,053,248.30		\$ 2,214,900.00		\$ 2,286,367.75		\$ 2,299,302.25		\$ -
OPTION B SUBTOTAL					\$0.00		\$ -		\$ 1,992,696.15		\$ -		\$ -		\$ 2,182,000.00		\$ -		\$ -		\$ 2,525,151.30
ALTERNATE 1 SUBTOTAL					\$107,633.50		\$ 64,576.00		\$ 65,763.82		\$ 81,210.00		\$ 83,388.00		\$ 56,500.00		\$ 103,276.75		\$ 108,193.00		\$ 179,313.50
TOTAL BID (LOWEST OF OPTION A/B + ALTERNATE 1)					\$ 2,006,212.00		\$ 2,038,925.75		\$ 2,058,459.97		\$ 2,120,629.90		\$ 2,136,636.30		\$ 2,238,500.00		\$ 2,389,644.50		\$ 2,407,495.25		\$ 2,704,464.80