



Electronic copies are available upon request
Kellijo.ernst@hrgreen.com

HR Green, Inc.
8710 Earhart Lane SW
Cedar Rapids, IA
Contact phone #
319-841-4000
Kelli Jo Ernst

PLANHOLDER LIST

Project Name: City of Bondurant, IA
2nd Widening Street Widening

HR Green Job No.: 2403363

Letting Date/Time: Tuesday, February 25th, 2025, at 2:00pm
200 2nd Street NE

Plan Deposit: N/A

Location: Bondurant, IA 50035

Prequalification? YES / No

Contractor	Email/Contact	Phone/Fax	Date Emailed or P/U
City of Bondurant	jhorton@cityofbondurant.com / John Horton	515.985.5110	01.22.2025
Elder Corporation	Kayle.frese@eldercorp.com / Kayle Frese	515.664.9176	01.24.2025
Jackson Contracting Group	jacksoncontractinggroup@gmail.com	515.306.4487	01.24.2025
Vanderpool Construction, Inc.	matt@vanderpoolinc.com / Matt DeDoncker	515.300.5122	01.24.2025
McAninch Corporation	ckinzie@mcaninchcorp.com / Craig Macintosh	515.250.5636	01.27.2025
Iowa Concrete Paving Association	rbangs@concretestate.org / Rachel Bangs	515.963.0606	01.27.2025
Manatts	mattu@manatts.com / Matt Ullestad	515.520.4950	01.28.2025

Contractor	Email/Contact	Phone/Fax	Date Emailed or P/U
Alliance Construction Group	jdegraff@acgiowa.com / Jason DeGraff	515.249.9202	01.28.2025
Sternquist Construction	nwaterhouse@sternquistconstruction.com / Nick Waterhouse	515.961.8127	01.28.2025
Corell Contractor	joel@corellcontractorinc.com / Joel Jackson	515.221.9669	01.28.2025
Grimes Asphalt	rlehman@grimesasphalt.com / Rob Lehman	515.321.7358	01.30.2025
Terry's Quality Concrete	billbehlejr@terrysqualityconcrete.com / Billy Behle		02.03.2025
Mainline Construction	bradyc@mainlineconstruct.com / Brady Carter	641.325.1832	02.03.2025
Rognes Corp.	jose@rognescorp.com / Jose Guerrero	830.319.4533	02.04.2025
AA Concrete	arturo@aaconcreteiowa.com / Arturo Mujica	641.485.2888	02.04.2025
Vice Construction	Jake@viceconcrete.com / Jake Vice	515.962.5914	02.06.2024
Country Materials	tara.odonnell@countymaterials.com / Tara O'Donnell	319.358.6960	02.07.2025
All Star Concrete	bryan@allstarconcreteiowa.com / Bryan Spriggs	641.990.2357	02.07.2025



Contractor	Email/Contact	Phone/Fax	Date Emailed or P/U
Reilly Construction Co., Inc.	tkuennen@reilly-construction.com / Tanner Kuennen	563.419.5203	02.10.2025
General Traffic Controls	amanda@generaltraffic.com / Amanda Brown	712.260.0466	02.11.2025
Corell Contractor	tbucher@corellcontractorinc.com/ Tyler Bucher	515.208.1774	02.12.2025
Baker Electric	ajohnson@bakerelectric.com / Andrew Johnson	515.202.9618	02.18.2025
J. Pettiecord, Inc.	laramie@jpettiecord.com / Laramie Ogden	515.577.8121	02.18.2025
Henriksen Contracting	kassie@henriksencontracting.com / Kassie Olmstead	515.729.3417	02.18.2025
JC Construction	Mjcordova4@gmail.com / Jose Cordova	641.750.4896	02.18.2025
Pirc-Tobin	cjarnold@pirtobin.com / Charles Arnold	563.590.6852	02.19.2025
On Track Construction	tracy@ontrackiowa.com / Tracy Roads	515.480.5316	02.20.2025
Prime Excavating	garndorfer@primeexcavatinginc.com / Grant Arndorfer	515.341.6881	02.20.2025

Contractor	Email/Contact	Phone/Fax	Date Emailed or P/U
Construction Materials	ckoppes@constructionmaterialsinc.com / Casey Koppes	563.231.1108	02.20.2025
In Roads Paving	brad@inroadspaving.com / Brad Karsten	515.499.3283	02.20.2025
Mariln Concrete	michael@marlin-concrete.com / Michael Christensen		02.20.2025
J.C.'s Tree Services	jay@jctrees.com / Jay Coons	515.285.7200	02.21.2025
RW Excavating Solutions	lwilson@rwexcavating.com / Leah Wilson	641.9909080	02.21.2025
Caliber Concrete	quyntonyounger@caliber-concrete.com / Jason Martin		02.21.2025
ISG Inc.	kent.hays@isginc.com / Keny Hays	507.995.0607	02.21.2025
TK Grading & Seeding LLC	tkgradingseeding@gmail.com / Tyler Knudsen	515.664.7789	02.24.2025
C & A Concrete LLC	carlos.perez@cnaconcrete.com / Carlos Perez		02.24.2025
Fischer, Harris & Associates	fhaa_andrew@outlook.com / Andrew Knap	630.488.8352	02.24.2025
The Driller	suebush@thedrillerllc.com / Sue Bush	515.266.2261	02.24.2025



Contractor	Email/Contact	Phone/Fax	Date Emailed or P/U
Howrey Construction, Inc	brian@howreyconstruction.com / Brian Madsen	712.830.8282	02.24.2025